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COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD
39, LOYANG WAY, SINGAPORE 508735

TEL : 65 65421121 FAX : 65 65425383
E-MAIL : michael_tay@composite-technology.com.sg

TO : Galaxy Aerospace (M) Sdn Bhd. REF. : F23-068
ATTN : Nur Syamim Syuhada Amdan PAGES :1/2
SUBJECT :Quotation DATE :13/Jul/2023
Order No. : RMN-23-1086

Description : Main Rotor Blade Serial No. 121936
Part No. : 355A11-0030-02 Job No. : 16265
Work Scope

Receiving / Inspection UsS 500

Replace Lower Surface PU USS 5,428

(Root PU & PU Wedges inclusive)

Repaint & Static Balance USS 4,600

Total USS$ 10,528

Inspection Revealed

Lower Surface PU reverted

PU Wedges reverted

Surface paint erosion

Note : Unable to achieve lateral balance on ground reported.

Terms & Condition

Incoterms : Ex-works

TAT : 6 weeks (ARO)

Validity : Till 30th Aug 2023

Payment Terms : Full payment prior to delivery

Full payment shall be made within thirty (30) days from date of invoice. Late payment exceeding the next thirty (30) days
shall be charged interest & store rent on outstanding amount due on a day-to-day basis from the due date to the date of
payment (both dates inclusive) at a flat rate of 1.5% per month for each month or part thereof.

Currency : Quoted in United States Dollars

Evaluation Charges if RAI : USS500

Military use - C of C will be issued after repair

CTIPL Standard Terms and Conditions apply. Copy attached.

Please advise cost approval. Thank you
Cost Accepted

[ 1]
Best Regards
[ 1]

RAI (Return As Is)
%’M J

Michael Tay

Dy. General Manager, Operations. Name/Signature Date
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COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD
39, LOYANG WAY, SINGAPORE 508735

TEL : 65 65421121 FAX : 65 65425383
E-MAIL : michael_tay@composite-technology.com.sg

TO : Galaxy Aerospace (M) Sdn Bhd. REF. : F23-068
ATTN : Nur Syamim Syuhada Amdan PAGES :2/2
SUBJECT :Quotation DATE :13/Jul/2023
Order No. : RMN-23-1087

Description : Main Rotor Blade Serial No. 125331
Part No. : 355A11-0030-02 Job No. 116266
Work Scope

Receiving / Inspection UsS 500

Replace Outboard L/E Strip USS 4,886

Replace Lower Surface PU UsS 5,428

(Root PU & PU Wedges inclusive)

Repaint & Static Balance USS 4,600

Total Us$ 15,414

Inspection Revealed

Outboard L/E Strip eroded
Lower Surface PU reverted
PU Wedges reverted
Surface paint erosion

Terms & Condition

Incoterms : Ex-works

TAT : 6 weeks (ARO)

Validity : Till 30th Aug 2023

Payment Terms : Full payment prior to delivery

Full payment shall be made within thirty (30) days from date of invoice. Late payment exceeding the next thirty (30) days
shall be charged interest & store rent on outstanding amount due on a day-to-day basis from the due date to the date of
payment (both dates inclusive) at a flat rate of 1.5% per month for each month or part thereof.

Currency : Quoted in United States Dollars

Evaluation Charges if RAI  : USS500

Military use - C of C will be issued after repair

CTIPL Standard Terms and Conditions apply. Copy attached.

Please advise cost approval. Thank you
Cost Accepted

[ 1]
Best Regards
[ 1]

RAI (Return As Is)

Michael Tay

Dy. General Manager, Operations. Name/Signature Date




