



COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD  
39, LOYANG WAY, SINGAPORE 508735  
TEL : 65 65421121 FAX : 65 65425383  
E-MAIL : michael\_tay@composite-technology.com.sg

TO : Galaxy Aerospace (M) Sdn Bhd.  
ATTN : Nor Izzati Azmi  
SUBJECT : Quotation

REF. : F23-082  
PAGES : 1/4  
DATE : 24/08/2023

Work Order No.	: MMA-23-714		
Description	: Main Rotor Blade	Serial No.	: 8467
Part No.	: 365A11-0050-08	Job No.	: 16313
<b>Inspection Revealed</b>			
Receiving / Inspection		US\$ 625	
Replace Lower Surface PU (Root PU Inclusive)		US\$ 4,519	
Repaint and balance Tip Cap		US\$ 1,250	
Repaint & Static Balance		US\$ 6,520	
		US\$ 12,914	
<b>Inspection Revealed</b>			
Lower Surface PU, Root PU reverted Surface Paint on blade and tip cap eroded			
<b>Terms &amp; Condition</b>			
Incoterms	: Ex-works CTIPL		
TAT	: <u>6 weeks</u> from receipt of parts from AH. (Parts will be ordered from AH upon your approval)		
Validity	: 30th Sep 2023		
Payment terms	: Full payment prior to delivery		
Currency	: Quoted in United States Dollars		
<b>Full payment shall be made within thirty (30) days from date of invoice. Late payment exceeding the next thirty (30) days shall be charged interest &amp; store rent on outstanding amount due on a day-to-day basis from the due date to the date of payment (both dates inclusive) at a flat rate of 1.5% per month for each month or part thereof.</b>			
Evaluation Charges if RAI	: US\$625		
CAAM release will be issued after repair			
CTIPL Standard Terms and Conditions apply. Copy attached			

Please advise cost approval. Thank you

Best Regards

Michael Tay  
Dy. General Manager, Operations.

Cost Accepted	<input type="checkbox"/>
RAI (Return As Is)	<input type="checkbox"/>
_____ Name/Signature	_____ Date



COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD  
39, LOYANG WAY, SINGAPORE 508735  
TEL : 65 65421121 FAX : 65 65425383  
E-MAIL : michael\_tay@composite-technology.com.sg

TO : Galaxy Aerospace (M) Sdn Bhd.  
ATTN : Nor Izzati Azmi  
SUBJECT : Quotation

REF. : F23-082  
PAGES : 2/4  
DATE : 24/08/2023

Work Order No.	: MMA-23-714		
Description	: Main Rotor Blade	Serial No.	: 9809
Part No.	: 365A11-0050-08	Job No.	: 16314
<b>Inspection Revealed</b>			
Receiving / Inspection		US\$	625
Replace #2, #3 & #4 L/E Strips		US\$	18,016
Replace Lower Surface PU (Root PU Inclusive)		US\$	4,519
Repaint and balance Tip Cap		US\$	1,250
Repaint & Static Balance		US\$	6,520
		US\$	30,930
<b>Inspection Revealed</b>			
Muliple cracks on #2 and #3 L/E Strips. #4 L/E strip eroded. Lower Surface PU, Root PU reverted Surface Paint on blade and tip cap eroded			
<b>Terms &amp; Condition</b>			
Incoterms	: Ex-works CTIPL		
TAT	: <u>6 weeks</u> from receipt of parts from AH. (Parts will be ordered from AH upon your approval)		
Validity	: 30th Sep 2023		
Payment terms	: Full payment prior to delivery		
Currency	: Quoted in United States Dollars		
<b>Full payment shall be made within thirty (30) days from date of invoice. Late payment exceeding the next thirty (30) days shall be charged interest &amp; store rent on outstanding amount due on a day-to-day basis from the due date to the date of payment (both dates inclusive) at a flat rate of 1.5% per month for each month or part thereof.</b>			
Evaluation Charges if RAI	: US\$625		
CAAM release will be issued after repair			
CTIPL Standard Terms and Conditions apply. Copy attached			

Please advise cost approval. Thank you

Best Regards

Michael Tay  
Dy. General Manager, Operations.

Cost Accepted	<input type="text"/>
RAI (Return As Is)	<input type="text"/>
Name/Signature	Date



COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD  
39, LOYANG WAY, SINGAPORE 508735  
TEL : 65 65421121 FAX : 65 65425383  
E-MAIL : michael\_tay@composite-technology.com.sg

TO : Galaxy Aerospace (M) Sdn Bhd.  
ATTN : Nor Izzati Azmi  
SUBJECT : Quotation

REF. : F23-082  
PAGES : 3/4  
DATE : 24/08/2023

Work Order No.	: MMA-23-714		
Description	: Main Rotor Blade	Serial No.	: 9844
Part No.	: 365A11-0050-08	Job No.	: 16315
<b>Inspection Revealed</b>			
Receiving / Inspection		US\$	625
Replace #2, #3 & #4 L/E Strips		US\$	18,016
Replace Lower Surface PU (Root PU Inclusive)		US\$	4,519
Repaint and balance Tip Cap		US\$	1,250
Repaint & Static Balance		US\$	6,520
		US\$	30,930
<b>Inspection Revealed</b>			
Muliple cracks on #2 and #3 L/E Strips. #4 L/E strip eroded. Lower Surface PU, Root PU reverted Surface Paint on blade and tip cap eroded			
<b>Terms &amp; Condition</b>			
Incoterms	: Ex-works CTIPL		
TAT	: <u>6 weeks</u> from receipt of parts from AH. (Parts will be ordered from AH upon your approval)		
Validity	: 30th Sep 2023		
Payment terms	: Full payment prior to delivery		
Currency	: Quoted in United States Dollars		
<b>Full payment shall be made within thirty (30) days from date of invoice. Late payment exceeding the next thirty (30) days shall be charged interest &amp; store rent on outstanding amount due on a day-to-day basis from the due date to the date of payment (both dates inclusive) at a flat rate of 1.5% per month for each month or part thereof.</b>			
Evaluation Charges if RAI	: US\$625		
CAAM release will be issued after repair			
CTIPL Standard Terms and Conditions apply. Copy attached			

Please advise cost approval. Thank you

Best Regards

Michael Tay  
Dy. General Manager, Operations.

Cost Accepted	<input type="text"/>
RAI (Return As Is)	<input type="text"/>
Name/Signature	Date



COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD  
39, LOYANG WAY, SINGAPORE 508735  
TEL : 65 65421121 FAX : 65 65425383  
E-MAIL : michael\_tay@composite-technology.com.sg

TO : Galaxy Aerospace (M) Sdn Bhd.  
ATTN : Nor Izzati Azmi  
SUBJECT : Quotation

REF. : F23-082  
PAGES : 4/4  
DATE : 24/08/2023

Work Order No.	: MMA-23-714		
Description	: Main Rotor Blade	Serial No.	: 11595
Part No.	: 365A11-0050-09	Job No.	: 16316
Inspection Revealed			
Receiving / Inspection		US\$	625
Replace #3 L/E Strip		US\$	6,501
Replace Lower Surface PU (Root PU Inclusive)		US\$	4,519
Repaint and balance Tip Cap		US\$	1,250
Repaint & Static Balance		US\$	6,520
		US\$	19,415
Inspection Revealed			
Multiple cracks on #3 L/E Strip. Lower Surface PU, Root PU reverted Surface Paint on blade and tip cap eroded			
Terms & Condition			
Incoterms	: Ex-works CTIPL		
TAT	: <u>6 weeks</u> from receipt of parts from AH. (Parts will be ordered from AH upon your approval)		
Validity	: 30th Sep 2023		
Payment terms	: Full payment prior to delivery		
Currency	: Quoted in United States Dollars		
<b>Full payment shall be made within thirty (30) days from date of invoice. Late payment exceeding the next thirty (30) days shall be charged interest &amp; store rent on outstanding amount due on a day-to-day basis from the due date to the date of payment (both dates inclusive) at a flat rate of 1.5% per month for each month or part thereof.</b>			
Evaluation Charges if RAI	: US\$625		
CAAM release will be issued after repair			
CTIPL Standard Terms and Conditions apply. Copy attached			

Please advise cost approval. Thank you

Best Regards

Michael Tay  
Dy. General Manager, Operations.

Cost Accepted	<input type="text"/>
RAI (Return As Is)	<input type="text"/>
Name/Signature	Date