

COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD

39, LOYANG WAY, SINGAPORE 508735

TEL: 65 65421121 FAX: 65 65425383

 $\hbox{E-MAIL:} michael_tay@composite-technology.com.sg\\$

TO : Galaxy Aerospace (M) Sdn Bhd.		REF.	: F24-056	
ATTN : Nor Izzati	Azmi	PAGES	: 1/3	
SUBJECT : Quotation	1	DATE	: 30/07/2024	
Work Order No.	: MMA-24-1072			
Description	: Main Rotor Blade	Serial No.	: 8058	
Part No.	: 365A11-0050-08	Job No.	: 16553	
Inspection Revealed				
Receiving / Inspection		US\$ 658		
Replace #4 L/E Strip		US\$ 6,240		
Repair Bonding Foil		US\$ 2,738		
Replace Lower Surface	PU (Root PU Inclusive)	US\$ 4,770		
Replace All Trim Tabs		US\$ 4,914		
Replace Tip Cap Suppo	rt	US\$ 3,668		
Repair, Repaint and ba	lance Tip Cap	US\$ 2,635		
Repaint & Static Balance		US\$ 6,863		
		US\$ 32,48	6	
Inspection Revealed				
	t PU reverted, Trim Tabs corro	oded		
1 ' ' ''	ded, Tip Cap Rib cracked			
_	debonded, #4 L/E strip debor	nded		
Surface Paint on blade	and tip cap eroded			
Terms & Condition				
Incoterms		: Ex-works CTIPL		
TAT	· · · · · · · · · · · · · · · · · · ·	: <u>6 weeks</u> from receipt of parts from AH.		
	·	red from AH upon your appro	val)	
Validity	•	: 30th Sep 2024		
Payment terms	• • •	: Full payment prior to commencement of work		
Currency	•	: Quoted in United States Dollars		
Evaluation Charges if RAI : US\$658				
CAAM release will be is	·			
CTIPL Standard Terms	and Conditions apply. Copy at	tached		

Michael Tay	Please advise cost approval. Thank you			
Michael Tay		Cost Accepte	ed	
Michael Tay	Best Regards			
Michael Tay	Mul	RAI (Return /	As Is)	
Dy. General Manager, Operations. Name/Signature Date	Dy. General Manager, Operations.	Name/Signature	Date	



COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD

39, LOYANG WAY, SINGAPORE 508735

TEL: 65 65421121 FAX: 65 65425383

 $E\text{-}MAIL: michael_tay@composite-technology.com.sg\\$

ATTN : Nor Izzati Azmi	TO	: Galaxy Ae	rospace (M) Sdn Bhd.	REF.	: F24-056
Work Order No. : MMA-24-1072 Description : Main Rotor Blade	ATTN	: Nor Izzati	Azmi	PAGE	: 2/3
Description Main Rotor Blade Serial No. :9793 Part No. :365A11-0050-08 Job No. :16554 Inspection Revealed Receiving / Inspection US\$ 658 Replace #1 L/E Erosion Strip US\$ 5,992 Replace #3 L/E Erosion Strip US\$ 6,748 Replace Lower Surface PU (Root PU Inclusive) US\$ 4,770 Replace All Trim Tabs US\$ 4,914 Replace Tip Cap US\$ 5,918 Repaint & Static Balance US\$ 6,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 6,914 Inspection Revealed US\$ 6,863 I	SUBJECT	: Quotation	1	DATE	: 30/07/2024
Description Main Rotor Blade Serial No. :9793 Part No. :365A11-0050-08 Job No. :16554 Inspection Revealed Receiving / Inspection US\$ 658 Replace #1 L/E Erosion Strip US\$ 5,992 Replace #3 L/E Erosion Strip US\$ 6,748 Replace Lower Surface PU (Root PU Inclusive) US\$ 4,770 Replace All Trim Tabs US\$ 4,914 Replace Tip Cap US\$ 5,918 Repaint & Static Balance US\$ 6,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 35,863 Inspection Revealed US\$ 6,863 Inspection Revealed US\$ 6,914 Inspection Revealed US\$ 6,863 I			<u> </u>		
Part No. : 365A11-0050-08 Job No. : 16554 Inspection Revealed Receiving / Inspection Replace #1 L/E Erosion Strip Replace #3 L/E Erosion Strip US\$ 5,992 Replace will L/E Erosion Strip US\$ 6,748 Replace Lower Surface PU (Root PU Inclusive) Replace All Trim Tabs US\$ 4,770 Replace All Trim Tabs US\$ 4,914 Replace Tip Cap US\$ 5,918 Repaint & Static Balance US\$ 6,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms Ex-works CTIPL TAT (Parts will be ordered from AH upon your approval) Validity 30th Sep 2024 Payment terms Full payment prior to commencement of work Currency Quoted in United States Dollars Evaluation Charges if RAI US\$658 CAAM release will be issued after repair	Work Orde	er No.	: MMA-24-1072		
Inspection Revealed Receiving / Inspection Replace #1 L/E Erosion Strip Replace #3 L/E Erosion Strip Replace #3 L/E Erosion Strip Replace #3 L/E Erosion Strip Replace Lower Surface PU (Root PU Inclusive) Replace All Trim Tabs Replace All Trim Tabs Replace Tip Cap L/E Strips, Lower Surface PU & Root PU reverted Replace Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms Incoterms Ex-works CTIPL TAT Seweks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity Soft Sep 2024 Payment terms Full payment prior to commencement of work Currency Quoted in United States Dollars Evaluation Charges if RAI US\$658 CAAM release will be issued after repair	Description	n	: Main Rotor Blade	Serial No.	: 9793
Receiving / Inspection US\$ 658 Replace #1 L/E Erosion Strip US\$ 5,992 Replace #3 L/E Erosion Strip US\$ 6,748 Replace Lower Surface PU (Root PU Inclusive) US\$ 4,770 Replace All Trim Tabs US\$ 4,914 Replace Tip Cap US\$ 5,918 Repaint & Static Balance US\$ 5,918 Repaint & Static Balance US\$ 6,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Part No.		: 365A11-0050-08	Job No.	: 16554
Replace #1 L/E Erosion Strip Replace #3 L/E Erosion Strip Replace #3 L/E Erosion Strip Replace Lower Surface PU (Root PU Inclusive) Replace Lower Surface PU (Root PU Inclusive) Replace All Trim Tabs Replace Tip Cap Repaint & Static Balance US\$ 5,918 Repaint & Static Balance US\$ 35,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms Ex-works CTIPL TAT (Parts will be ordered from AH upon your approval) Validity 30th Sep 2024 Payment terms Full payment prior to commencement of work Currency Quoted in United States Dollars Evaluation Charges if RAI US\$658 CAAM release will be issued after repair	Inspection	Revealed			
Replace #3 L/E Erosion Strip US\$ 6,748 Replace Lower Surface PU (Root PU Inclusive) US\$ 4,770 Replace All Trim Tabs US\$ 4,914 Replace Tip Cap US\$ 5,918 Repaint & Static Balance US\$ 6,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT :6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity :30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Receiving /	/ Inspection		US\$ 658	
Replace Lower Surface PU (Root PU Inclusive) Replace All Trim Tabs US\$ 4,914 Replace Tip Cap US\$ 5,918 Repaint & Static Balance US\$ 6,863 US\$ 35,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms Ex-works CTIPL TAT Sometimes from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity 30th Sep 2024 Payment terms Full payment prior to commencement of work Currency Cuoted in United States Dollars Evaluation Charges if RAI US\$658 CAAM release will be issued after repair	Replace #1	L/E Erosion	Strip	US\$ 5,992	2
Replace All Trim Tabs Replace Tip Cap Repaint & Static Balance US\$ 5,918 Repaint & Static Balance US\$ 6,863 US\$ 35,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Replace #3	L/E Erosion	strip	US\$ 6,748	8
Replace Tip Cap Repaint & Static Balance US\$ 5,918 US\$ 6,863 US\$ 35,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Replace Lo	wer Surface	PU (Root PU Inclusive)	US\$ 4,770	0
Repaint & Static Balance US\$ 6,863 US\$ 35,863 Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Replace All	l Trim Tabs		US\$ 4,914	4
Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms: Ex-works CTIPL TAT: 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity: 30th Sep 2024 Payment terms: Full payment prior to commencement of work Currency: Quoted in United States Dollars Evaluation Charges if RAI: US\$658 CAAM release will be issued after repair	Replace Tip	р Сар		US\$ 5,918	8
Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Repaint &	Static Balan	ce	US\$ 6,863	3
Inspection Revealed Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH.					
Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms: Ex-works CTIPL TAT: 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity: 30th Sep 2024 Payment terms: Full payment prior to commencement of work Currency: Quoted in United States Dollars Evaluation Charges if RAI: US\$658 CAAM release will be issued after repair				US\$ 35,86	63
Muliple cracks on #1 and #3 L/E Strips, Lower Surface PU & Root PU reverted Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms: Ex-works CTIPL TAT: 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity: 30th Sep 2024 Payment terms: Full payment prior to commencement of work Currency: Quoted in United States Dollars Evaluation Charges if RAI: US\$658 CAAM release will be issued after repair					
Trim Tabs corroded, Tip Cap L/E Strip debonded Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Inspection	Revealed			
Surface Paint eroded Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Muliple cra	acks on #1 a	nd #3 L/E Strips, Lower Surface	PU & Root PU reverted	
Note: Scratch on Attachment Bushing (Upper L/E) - Within tolerance Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Trim Tabs	corroded, Ti	p Cap L/E Strip debonded		
Terms & Condition Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Surface Pa	int eroded			
Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Note : Scra	itch on Atta	chment Bushing (Upper L/E) - W	ithin tolerance	
Incoterms : Ex-works CTIPL TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair					
TAT : 6 weeks from receipt of parts from AH. (Parts will be ordered from AH upon your approval) Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Terms & Co	ondition			
(Parts will be ordered from AH upon your approval) Validity: 30th Sep 2024 Payment terms: Full payment prior to commencement of work Currency: Quoted in United States Dollars Evaluation Charges if RAI: US\$658 CAAM release will be issued after repair	Incoterms		: Ex-works CTIPL		
Validity : 30th Sep 2024 Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	TAT		: <u>6 weeks</u> from rece	ipt of parts from AH.	
Payment terms : Full payment prior to commencement of work Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair			(Parts will be order	ed from AH upon your appro	oval)
Currency : Quoted in United States Dollars Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Validity		: 30th Sep 2024		
Evaluation Charges if RAI : US\$658 CAAM release will be issued after repair	Payment to	erms	: Full payment prio	r to commencement of wor	·k
CAAM release will be issued after repair	Currency		: Quoted in United States Dollars		
	Evaluation Charges if RAI : US\$658				
CTIPL Standard Terms and Conditions apply. Copy attached	CAAM rele	ase will be i	ssued after repair		
	CTIPL Stan	dard Terms	and Conditions apply. Copy atta	iched	

Best Regards

Michael Tay

Dy. General Manager, Operations.

Please advise cost approval. Thank you

	Cost Accepted	
	RAI (Return As Is)	
Name/Signature		Date



COMPOSITE TECHNOLOGY INTERNATIONAL PTE LTD

39, LOYANG WAY, SINGAPORE 508735

TEL: 65 65421121 FAX: 65 65425383

 $E\text{-}MAIL: michael_tay@composite-technology.com.sg\\$

TO : Galaxy A	erospace (M) Sdn Bhd.	REF.	: F24-056	
ATTN : Nor Izzati	Azmi	PAGES	: 3/3	
SUBJECT : Quotation	n	DATE	: 30/07/2024	
Work Order No.	: MMA-24-1072			
Description	: Main Rotor Blade	Serial No.	: 12501	
Part No.	: 365A11-0050-09	Job No.	: 16555	
Inspection Revealed				
Receiving / Inspection		US\$ 658		
Replace Lower Surface	e PU (Root PU Inclusive)	US\$ 4,770		
Replace All Trim Tabs		US\$ 4,914		
Replace Tip Cap Suppo	ort	US\$ 3,668		
Repair, Repaint and ba	alance Tip Cap	US\$ 2,635		
Repaint & Static Balan	ice	US\$ 6,863		
		US\$ 23,508		
Inspection Revealed				
Lower Surface PU, Roo	ot PU reverted			
Trim tabs soft - replace	ement requested			
Tip Cap Support corro	ded			
Surface Paint on blade	and tip cap eroded			
	• •			
Terms & Condition				
Incoterms	: Ex-works CTIPL			
TAT	: <u>6 weeks</u> from recei	: <u>6 weeks</u> from receipt of parts from AH.		
	(Parts will be ordere	d from AH upon your approval)		
Validity	: 30th Sep 2024			
Payment terms	: Full payment prior to commencement of work			
Currency	: Quoted in United States Dollars			
Evaluation Charges if RAI : US\$658				
CAAM release will be i	issued after repair			
CTIPL Standard Terms	and Conditions apply. Copy attac	ched		
Please advise cost app	proval. Thank you			

Name/Signature

Cost Accepted

RAI (Return As Is)

Date

Michael Tay

Best Regards

Dy. General Manager, Operations.